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APPENDIX C4 

Permits 
Bidders are responsible for obtaining all permits (e.g., building, site, transportation) and must include a 

permitting plan and cost estimates related to these activities as part of the Project’s all-in costs. Bidders 

are responsible for all costs associated with these permits, and are responsible for compliance, 

mitigation measures or other conditions of approval associated with these permits. Bidders should 

provide these costs as part of their response. A listing of all permits and certifications required, the 

associated status, and actual or anticipated completion date of each must be included in the Offer. For 

permits and certifications not already achieved, a detailed description of the steps and schedule 

required to achieve each should be included for consideration in the evaluation of Project viability. 

For more information regarding New York City and New York State storage permitting, please see the 

New York City Energy Storage System page,1 FDNY Fire Code Rules,2 and the statewide Battery Storage 

Permitting Guide.3 

Definitions for terms are in the Energy Storage Services Agreement (Appendix D1) and Section 6 of the 

RFP.  

1. Provide evidence of completed permits as required by the Fire Department of New York 

(“FDNY”) or Fire Departments of jurisdictions outside of New York. If permits have not been 

attained by the time of the Offer submission, please provide a Certificate of Approval (COA) or 

Letter of No Objection (LONO) received by FDNY.  

2. Provide copies of all required NFPA and UL certifications, including UL 1642, UL 1973, UL 1741 

SB, UL 9540 and NFPA 70.4 Submission of UL 9540A testing data will also be required.  If not 

already achieved at the time of the bid, provide a detailed description of the steps and schedule 

required to achieve UL9540A reporting and submission of test data, compliance, and 

certification. 

3. Provide copies of all required Department of Buildings certifications, including the OTCR5 Site-

Specific Evaluation. If not already achieved at the time of the bid, provide a detailed description 

of the steps and schedule required to achieve this certification.   

4. Provide copies of any additional system certifications required by Governmental Authorities.  

 
1 https://www.nyc.gov/site/buildings/codes/energy-storage-system.page 
2  https://www.nyc.gov/site/fdny/codes/fire-department-rules/fire-dept-rules.page 
3 https://www.nyserda.ny.gov/All-Programs/Clean-Energy-Siting-Resources/Battery-Energy-Storage-Guidebook 
4 Certifications listed are not intended to be exhaustive. Bidders should provide copies of all project-specific 
required certifications.  
5 See 1 
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5. Create a table of permits and discretionary approvals required from local, state, and federal 

Governmental Authorities for both the Project and any interconnection related upgrades under 

consideration.  List all permits that are required (environmental studies/permits, etc.), including 

those not currently held and the status of permits in the application phase. List the expiration 

date of all discretionary permits already obtained and the agency process for granting. Provide 

links to agency or applicant web sites where permit information is available. 

 

[Sample permits for illustration only. Bidder to insert project-specific list in the below format] 

No. Permit Type / Name6 Issuing Agency 
Actual or Expected 
Completion Date 

1 New Building DOB  

2 Letter of No Objection FDNY  

3 Letter of Conditional Acceptance DOB- OTCR  

4 Final Acceptance DOB-OTCR  

5 Electrical Permit DOB  

6 Construction Permit DOB  

7 Operational Permit FDNY  

 

Project Milestone Schedule 

An appropriately detailed Project milestone schedule will help the CECONY review teams evaluate the 

Bidder’s understanding of the energy storage Project development process in New York and the 

proposed Project’s likelihood of meeting the requirement to have a Commercial Operation Date before 

December 31, 20307.  

1. Please provide a high-level Project schedule describing financing, permitting, engineering, 

procurement, construction, interconnection, startup activities, timelines and status.  See the 

Agreement (Appendix D1) for specific Milestone and Critical Path Milestone requirements. 

[Bidder to insert project-specific list in the below format] 

 
6 Permits shown are not intended to be complete or necessarily chronological.  Bidders should provide a complete, 

project-specific set of permits in Offer submission. 
7 Any extensions of this date approved through subsequent regulatory action may be applied to Projects as part of 
this Procurement. 
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No. Milestones8 

Actual or 

Expected  

Date 

1 Example Milestone 1  

2 Example Milestone 2  

… …   

X Example Milestone X  

 

Risk Assessment 

Please complete the risk assessment chart below listing site-specific risks that may be applicable to your 

project.  

Risk9 Description 

Risk 
Probability 

(Percentage) 

Potential 
Financial 
Impact 
(USD 

Millions) 

Potential 
Schedule 
Impact 

(Weeks) 

Authorities Having 
Jurisdiction (AHJs)10 

Example Risk 

1 
     

Example Risk 

2 
     

Example Risk 

X 
     

 

 
8 Milestones and Critical Path Milestones in the Agreement must be included at a minimum.  
9 Bidders should provide a complete, project-specific set of risks in Offer submission. 
10 List any AHJs whose action could impact this risk.  


